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Noblesville Fire Department www.cityofnoblesville org/fire
BE PREPARED - BE EFFICIENT - BE SAFE

MEMORANDUM
TO: MEMBERS OF THE BOARD OF WORKS
FROM: MATT MITCHELL, ASSISTANT FIRE CHIEF
DATE: MAY 29, 2018
IN RE: NFD IS REQUESTING BOARD TO CONSIDER ENTERING

INTO A CONTRACT WITH MOSS HOME
IMPROVEMENTS, INC. TO REMOVE AND REPLACE
THE ROOF AT STATION 72

The Noblesville Fire Department is requesting the Board to consider entering
into a contract with Moss Home Improvements, Inc. d/b/a Moss Roofing, to
remove and replace the roof at Station 72. The total cost of the estimate is
$20,540.00.

Your consideration with regard to this matter would be greatly appreciated.

Thank you,

MIM:dIl

My

135 South 9th Street
Noblesvilie, Indiana 46060

p: 317.776.6336
: 317.776.6376



m n s Moss Home Improvements, Inc. d/b/a Moss Raofing

4800 W. Smith Valley Rd, Ste D Greenwood, In 46142 or 7828
E. 88th St., Ste 109x Indianapolis, In 46256
Phone: (317) 784-3227

Customer Info: Fax: (317) 762-9777

Job #: N/A Company Representative:
Noblesville Fire Department - Mitchell, Matt Kent Sutton

400 South Harbour Drive, (317) 370-2622

Noblesville, IN, 46062 kent@mossroofing.com
(317) 776-6336-mobile Job Number: N/A

Roof Estimate - Complete I&W

Description Quantity Unit
Remove Tear off, haul and dispose of comp. shingles - 30-40 year = We tear off all old shingles and felt for a complete deck inspection. 72  SQ
Replace Laminated - Composition Shingle Roofing - w/out felt = This is a dimensional limited lifetime shingle. We 6 nail each shingle. 79 SQ
Replace Starter shingles = Starter shingles are a special shingle with a seal strip along the bottom edge. This prevents the first row and edge 582 LF
shingles from blowing off.

Replace Ice & water shield = This is a peel and stick rubber product that goes on the entire roof per Owens Corning install instructions. They 7200 SF
require either overlapped felt or ice and water on the entire roof. This is the better of the two options.

R & R Drip edge = This is an aluminum product that goes along the gutter lines. It prevents the roof edge from rotting. 581.03 LF
Replace Ridge cap, dimensional shingles 160 LF
R & R Flashing, pipe jack = We replace all the pipe flashings and add an extra collar for double protection. 3 EA
R & R Continuous ridge vent, shingle-over style = The best type of roof ventilation. 140 LF
R & R Broan Roof Vent 5 EA

Roof Estimate - Complete I&W total: $20,540.00

Total for all sections: $20,540.00
Total: | $20,540.00

Notes/Comments:

Upon tear off, Moss Roofing will conduct a deck inspection. Any decking needing to be replaced will be priced as follows:

7/16 OSB - $45 per sheet



1x6 - $2.65 per LF

Note: Any additional changes to the Job Estimate, specifications, plans, detailed drawings, or list of materials which describe the work, workmanship, materials,
or quality of materials to be used; must be provided to you, in writing, prior to commencement of Work. A change order listing all changes to the scope of
work, will require your separate written and dated approval thereof. Job price includes all labor, material job clean-up with magnet roller and permits (if
required). This Job Estimate is subject to the "Terms and Conditions" on the reverse side. This Estimate shall be automatically withdrawn, void and of no effect
unless signed below by Homeowner and delivered to Moss Home Imrpovements, Inc within 15 calendar days from the date submitted above. This agreement is
subject to management approval by Steve Moss, President.

The work will be started on approximately , and will be completed on approximately
Paragraph 4 on the reverse side of this proposal may materially change the approximate completion date.

Company Authorized Signature Date Customer Signature Date

Customer Signature Date

This estimate was last edited by Kent Sutton ((317) 370-2622, kent@maossroofing.com) on April 18, 2018. The estimate may be withdrawn if not accepted
within days.



All of which is approved by the Board of Public Works and Safety of the City of Noblesville this
day of 2018.

JOHN DITSLEAR, MAYOR

LAWRENCE STORK, MEMBER

JACK MARTIN, MEMBER

ATTEST:

EVELYN L. LEES, CLERK
CITY OF NOBLESVILLE, INDIANA



