

Project: 2017 Street Rehabilitation - Contract III (EN-281-03)
Bid Opening September 13, 2017

Item No.	Description	Quantity	Unit	Engineer's Estimate	Calumet Civil Contractors, Inc.	CC&T Construction, Inc.	E&B Paving, Inc.	Engineer's Estimate	Calumet Civil Contractors, Inc.	CC&T Construction, Inc.	E&B Paving, Inc.
				Unit Price	Unit Price	Unit Price	Unit Price	Extended Price	Extended Price	Extended Price	Extended Price
	BASE BID										
1.0	Maintenance of Traffic	1	LSUM	\$ 25,000.00	\$ 64,915.00	\$ 5,000.00	\$ 9,185.00	\$ 25,000.00	\$ 64,915.00	\$ 5,000.00	\$ 9,185.00
2.0	Mobilization/Demobilization	1	LSUM	\$ 25,000.00	\$ 16,000.00	\$ 10,000.00	\$ 17,037.00	\$ 25,000.00	\$ 16,000.00	\$ 10,000.00	\$ 17,037.00
3.0	Curb, Removal	1,130	LFT	\$ 18.00	\$ 8.50	\$ 16.00	\$ 25.00	\$ 20,340.00	\$ 9,605.00	\$ 18,080.00	\$ 28,250.00
4.0	Concrete, Removal	982	SYS	\$ 25.00	\$ 10.50	\$ 17.00	\$ 95.00	\$ 24,550.00	\$ 10,311.00	\$ 16,694.00	\$ 93,290.00
5.0	Brick Sidewalk, Remove and Salvage	167	SYS	\$ 40.00	\$ 47.00	\$ 25.00	\$ 28.00	\$ 6,680.00	\$ 7,849.00	\$ 4,175.00	\$ 4,676.00
6.0	Curb, Roll, Construction	1,130	LFT	\$ 35.00	\$ 28.00	\$ 30.00	\$ 40.00	\$ 39,550.00	\$ 31,640.00	\$ 33,900.00	\$ 45,200.00
7.0	Greenspace Replacement	183	SYS	\$ 50.00	\$ 20.00	\$ 20.00	\$ 150.00	\$ 9,150.00	\$ 3,660.00	\$ 3,660.00	\$ 27,450.00
8.0	Curb Ramp, Concrete, Construction	459	SYS	\$ 150.00	\$ 200.00	\$ 130.00	\$ 185.00	\$ 68,850.00	\$ 91,800.00	\$ 59,670.00	\$ 84,915.00
9.0	Detectable Warning, Cast Iron, 2'x2'	306	EA	\$ 110.00	\$ 150.00	\$ 110.00	\$ 102.00	\$ 33,660.00	\$ 45,900.00	\$ 33,660.00	\$ 31,212.00
10.0	Sidewalk, Concrete, 4", Construction	507	SYS	\$ 40.00	\$ 80.00	\$ 45.00	\$ 100.00	\$ 20,280.00	\$ 40,560.00	\$ 22,815.00	\$ 50,700.00
11.0	Star Brick Accent Panel, Construction	14	SYS	\$ 250.00	\$ 340.00	\$ 100.00	\$ 385.00	\$ 3,500.00	\$ 4,760.00	\$ 1,400.00	\$ 5,390.00
12.0	HMA Surface, Restoration Adjacent to Curb	10	TON	\$ 500.00	\$ 550.00	\$ 1,200.00	\$ 785.00	\$ 5,000.00	\$ 5,500.00	\$ 12,000.00	\$ 7,850.00
								\$ 281,560.00	\$ 332,500.00	\$ 221,054.00	\$ 405,155.00

Certified by: Andrew J. Rodewald 9/12/17
 Andrew J. Rodewald, P.E.

